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BA113A

INFECTION CONTROL RISK ASSESSMENT:

LOW/MEDIUM RISK (LEVEL I1):

NO WORK SHALL COMMENCE WITHOUT PRIOR SCHEDULING AND
APPROVAL FROM COTR. PROVIDE ACTIVE MEANS TO PREVENT AIRBORNE
DUST FROM DISPERSING INTO THE ATMOSPHERE. WATER MIST WORK
SURFACES TO CONTROL DUST WHILE CUTTING. WIPE WORK SURFACE WITH
DISINFECTANT. CONTAIN CONSTRUCTION WASTE BEFORE TRANSPORT IN
TIGHTLY COVERED CONTAINERS. ALL CEILING TILES REMOVED FOR
CONDUIT INSTALLATION SHALL BE REPLACED AT THE END OF EVERY
WORK SHIFT IN ORDER TO MAINTAIN THE SMOKE BARRIER. USE A HEPA
VACUUM ON EVERY TILE BEFORE REINSTALLATION. ONLY ONE CEILING
TILE CAN BE REMOVED AT A TIME FOR CABLE/CONDUIT INSTALLATION.
WET MOP AND/OR VACUUM WITH HEPA FILTERED VACUUM AT THE END OF
EVERY WORK SHIFT.

SHEET NOTES:

Room BA113A is currently used for storage of chemicals and as dress room to transition
from clean sterile storage area into Dirty Side operations.

ROOM BA113A OPTIONS:

1. If Option A or B is selected - this room will be used as temporary relocation of Clean
side operations for GI Lab. The room will need to be fitted for exisiting Sterile Processing
Equipment.

2. If Option C is selected - this room will be the permanent location for the GI Lab Clean
side operations. The room will be fitted for the new Sterile Processing Equipment.
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